

November 17, 2015 Pre-Submittal Conference

Project No. 127436 – Professional Design Services for Beachside Re-Development at Galveston Island State Park

INTRODUCTIONS AND SIGN IN

Although this is not a mandatory meeting, please ensure that a representative of your company signs the list so that we may have a record of your attendance.



GENERAL INFORMATION

- Single Point of Contact during the solicitation and award period: Kim Shelton, Contract Manager, TPWD
- All questions should be submitted in writing (Email preferred) by close of business, December 3, 2015.



SUBMITTAL REQUIREMENTS GENERAL INFORMATION

- Late responses will be returned "unreviewed"
- Provide one (1) original response and six (6) identical copies
- Provide one (1) digital copy on a CD/DVD in ADOBE™ PDF format



GENERAL INFORMATION

Addenda:

- Clarifications or interpretation of the RFQ that materially affect or change the requirements
- Posted on the TPWD website and Electronic State Business Daily.
- Respondent shall acknowledge receipt of all addenda in the space provided in 3.7 – EXECUTION OF RESPONSE, PAGE 18 OF 21 IN THE RFQ.
- It is the responsibility of the Respondent to obtain information regarding addenda in a timely manner.



SOLICITATION MILESTONES

The schedule provided in the solicitation is for general planning purposes only. This schedule is subject to change.



SOLICITATION MILESTONES

•	RFQ Issued Pre-submittal Conference			October 28, 2015 November 17, 2015
•	Requested Date for Submission of Contract	Questions		December 3, 2015
•	Qualifications Due from Responder	nts	2:00 PM	December 17, 2015
•	Evaluation of Qualifications Decer	mber 18, 2	015 thro	ugh January 8, 2016
•	Notification to Selected Firms			
-	of Oral Presentation with Owne	r		January 15, 2016
•	Oral Presentations	Januar	y 28 th an	d January 29th, 2016
•	Notification to Top Ranked Firm			
	& Request for Fee Proposal			February 2, 2016
•	Fee Proposal & Insurance Due			February 12, 2016
•	Negotiation of Fee Proposal	February	12, 2016	- February 23, 2016
•	Notice of Intent to Award			March 16, 2016
•	Contract Award and Notice to Proce	eed		March 24, 2016



SUBMISSION OF RESPONSE

Statement of Qualifications (SOQ): Submit one (1) original and six (6) identical copies of the SOQ. Respondent must indicate which submitted Response is the original. Submit one digital copy of the SOQ on a CD/DVD in ADOBE® PDF format.

Evaluation Criteria is identified in Section 3 of the RFQ. All requested information to be complete, legible, and submitted in accordance with Section 4 of RFQ.

TEXAS

PARKS 8

SUBMISSION OF RESPONSE

HUB Subcontracting Plan (HSP): Submit one (1) original and one (1) identical copy of the HSP described in Section 1.13 as a separate attachment to the Response. Respondent must indicate which submitted HSP is the original.

Submit one digital copy of the HSP on a CD/DVD in ADOBE® PDF format.



EVALUATION OF RESPONSES

	CRITERIA	Maximum Points Value
	Criteria 1: Respondent's statement of qualifications and availability of Prime Firm and proposed Consultant(s) to undertake the Project	10
18-50	Criteria 2: Prime firm's responsibility and stability	10
San San San San San	Criteria 3: Proposed Team's ability to provide design, bidding, and limited construction administration services	15
The state of the s	Criteria 4: Respondent's performance on past representative projects. Sub-criterion are weighted as follows to total 55 possible points:	55
	 3.5.1 Representative projects – 35 points 3.5.2 References – 20 points 	



EVALUATION OF RESPONSES

	CRITERIA	Maximum Points Value
	Criteria 5: Respondent's knowledge of best practices	10
No other	SUBTOTAL	100
G	Oral Presentation (Refer to 1.7.2)	30
100	TOTAL POSSIBLE POINTS	130



EXHIBITS TO THE RFQ

 5.1 Galveston Island State Park Master Plan and Galveston Island State Park Beachside Redevelopment Individual Permit



5.2 HUB Subcontracting Plan & Certified HUB Vendor List

Texas Parks and Wildlife Department has determined that subcontracting opportunities are probable in connection with this procurement solicitation. Therefore, a HUB Subcontracting Plan (HSP) is required as a part of the Respondent's Response. The Respondent shall develop and administer a HSP as a part of the Respondent's Submittal in accordance with TPWD policy. For questions and assistance, contact TPWD HUB Staff at 512/389-4784

OR hub@tpwd.texas.gov.

An instructional video, Microsoft Word® documents and PowerPoint® presentation can be located at:

HTTP://TPWD.TEXAS.GOV/BUSINESS/BIDOPS/HUB/hsp/INDEX.PHTML http://www.tpwd.state.tx.us/business/bidops/hub/HSP/index.phtml.

Handouts are also available at the check-in table.



EXHIBITS TO THE RFQ 5.3 Owner's Insurance Requirements

 The highest ranked firm will be required to submit all required insurance coverage, including all required endorsements with its "Schedule of Applicable Rates."

• TPWD highly recommends that Respondents provide this exhibit to its Insurance Carrier prior to submitting a response.

EXHIBITS TO THE RFQ 5.4 DRAFT Professional Services Agreement

Review the Terms and Conditions of the contract carefully.

 This is a DRAFT and is subject to modifications at the sole discretion of TPWD



Design & Construction Schedule

Phase 1

- Pre-Design
- Schematic Design

Phase 2

- Design Development
- Construction Documents
- Bidding and Award
- Construction
- Post Construction

3 months

3 months

3 months

9 months

6 months

24 months

4 months



Project Contacts

Kim Shelton, CTPM / CTCM

Contract Manager
(single point of contact during the solicitation and award period)

Trey Goodman

Galveston Island State Park Manager

William Barbee, Architect
Design Manager

Jeff Johnson, RLA, PMP Project Manager




Since 2008 at Galveston Island State Park...



Since 2008 at Galveston Island State Park...



an opportunity to recover...









Funding Sources

BP Deepwater Horizon Civil Penalty Funds...

TXDOT Funds...

Texas Legislative Funds...

\$18m

Winning the rushing battle key to pass-heavy Wildcats' success » A7

GALVESTON COUNTY

THE DAILY NEWS

Wednesday, October 15, 2014

Texas' Oldest Newspaper

Publishing Since 18

galvnews.com

0

\$10M restoration project



More than \$10 million from Natural Resources Damage Assessment restoration projects funds will go toward upgrades at Galveston Island State Park, Park officials plan to increase the

number of campsites, add dune walkovers, a new park headquarters and a new day-use site along with other upgrades. Photos by JENNIFER REYNOLDS/The Daily News

Galveston County dips into BP restoration funds

By CHRISTOPHER SMITH GONZALEZ

The Daily News

Restoration projects totaling \$18 million are coming to Texas as a result of the BP Deepwater Horizon oil spill, and much of the money will be spent in Galveston Coun-

Five Texas projects were announced in the latest round of restoration funding, and the largest is approximately \$10.7 million for upgrades at Galveston Island State Park.

Park officials say the project will increase accessibility to the park while helping protect some of the park's natural areas. The project includes increasing the number of campsites, a new headquarters, new day-use site and equestrian facilities, among other upgrades.

ty.

Five Texas projects were announced in the latest round of restoration fund-

"We're ready for it," Goodman said.

See restoration | A4



McMorris to Maxwell: 'You will screw up'

By JOHN WAYNE FERGUSON

The Daily News

» GALVESTON

District 3 Councilman Ralph McMorris carried a message into interim City Manager Brian Maxwell's office on Tuesday morn-

In the midst of the council's search for a new permanent city manager, McMorris told Maxwell during a meeting in the city

See letter | A3



Go to **galvnews.com** for a copy of the letter from Ralph McMorris to Brian Maxwell.

Chief John Hamm voted head of police department

By ALEX MACON

The Daily News

» HITCHCOCK

City commissioners voted unanimously Tuesday to name interim Chief

Design Background

-522 parking spaces (w/ wheel stops)
-concrete drive aisles 24' width circulation

-5 (10') boardwalks providing access

-22 screened picnic shelters aligned with

walk, placed to preserve views (rentable)

access path 8' width

10 structures, 16 x32

I. Beach Access Boardwalks with Screened

H. Group Pavilion

GALVESTONE ISLAND STATES PARK MASTER



C. Fee Station and Security Office

-30 parking spaces


4 total drive aisles (some automated)
 8 RV pull through spaces

-one way exit and entry at this loop

-1 manned booth

D. Dump Station

E. Day Use Picnic Shelters



Section 404 Individual Permit Application Galveston Island State Park Beach Redevelopment

Table of Contents

Section 1 ENG Form 4345

Attachment A: Vicinity Map Attachment B: Plans

Attachment C: Wetland Impacts & Map

Attachment D: Adjacent Property Owners & Map

Section 2 Preliminary Jurisdictional Determination Approval Letter

Section 3 TCEQ Tier I Water Quality Checklist Certification

Section 4 Coastal Zone Consistency

Attachment A: Enforceable Policies

Attachment B: Site Plan Showing Wetland Impacts

Section 5 Cultural Resources

Section 6 Threatened, Endangered, and Rare Species Habitat Assessment

Appendix A: Figures

Appendix B: Photo Log

Appendix C: Previous GISP USFWS Documentation


Section 7 Alternatives Analysis

Appendix A: Figures

Appendix B: Agency Coordination

Section 8 Mitigation Plan

Appendix A: Figures
Appendix B: Photo Log
Appendix C: Plans



Galveston Island State Park Beach Redevelopment

ENG FORM 4345 (Block 22)
WETLAND IMPACTS

Attachment C-3



BEACHSIDE CAMPING AND DAY USE AREA DETAIL







Galveston Island State Park 2013 Beach Development

- A. Entry Drive
- B. Fee Station and Security Office
- C. Day Use Parking
- D. Group Pavilions
- E. Day Use Picnic Shelters
- F. Beach Access Boardwalks with Screened Shelters
- G. Dump Station
- H. Restrooms with Shower Facilities
- I. Multi-Use Campsites
- J. Primitive Beach Tent Camping
- K. Tent Camping Platforms
- L. Seasonal Horse Trailer Parking and Camping
- M. Horse Corral Pens
- N. Buffer Dune Zone
- O. Pedestrian Overpass
- P. Secondary Nature Trail
- Q. Transect Trail and Overlook Point
- R. Restored Interdunal Zone
- S. Restored Dunefield Zone
- T. Beach-Side Outdoor Classroom
- U. Public Beach Access (Vehicular)

Owner Provided Information

- Master Plan (2011)
- Environmental Permits (2013)
- Site Survey (2015) (to the awarded firm)

- High resolution digital LIDAR survey
- Produced for this project, on South Central Texas State Plane Coordinate System
- Digital orthophoto imagery at 3" pixel resolution, 25+ points / sq. meter
- Covers the entire park and periphery
- 1' contours, 0.115' vertical accuracy, ground-truthedarks

Site Survey









Rising ocean...



PROJECTED SEA LEVEL

As the ecological analysis progressed, the planning team concurrently wrote a white paper on

PROJECTED MORPHOLOGY

FIGURE 29: MORPHOLOGY

FIGURE 30 MORPHOLOGY

PROJECTED HABITAT


The Projected Habitat map is derived from the Projected Sea Level Rise data described previously and the existing relative position of habitat types in the landscape. This map uses the moderate projected sea level rise and estimated shoreline erosion data to evaluate and predict future locations of vegetation communities/and natural habitats based on the changes in shoreline position and relative elevation. This dataset not only incorporates the changes in sea level rise and shoreline erosion but it also incorporates estimates of vertical sediment accretion rates of 0.125 m for low marsh, 0.0625 m for salt flats, and 0.05 m for high marsh vegetation/habitat communities over a 50 year period. These estimates are based on research by Dr. Rusty Feagin from Texas A & M University.












Drainage challenges...







Location & design opportunities...





Location & design opportunities...

Proximity to Houston

Metro area population 6,300,000+

Clean slate...

- Elevate the TPWD brand
 - Ecological showcase
 - Wayfinding opportunities
 - Great design!
 - Encourage diversity of users...







Thank you for your interest







QUESTIONS?

REMINDER: Questions submitted in writing by the deadline stated in the RFQ (December 3, 2015) will be answered by Addendum.

Kim Shelton – Contract Manager kim.shelton@tpwd.texas.gov 512/389-4695

Information provided by anyone other than published point of contact (Kim Shelton) is non-binding



