Pre-Bid Online Video Conference will start promptly at 10:02 AM

*Please mute your device.*
Questions

All discrepancies, omissions, and questions should be submitted in writing to:

michael.polendo@tpwd.texas.gov

No later than 5:00 PM (CST) on March 5, 2021
Water Reuse - Effluent Pump Back Project Number 1110061R
Pre-Bid Online Video Conference
Dundee Fish Hatchery
Water Reuse - Effluent Pump Back

AGENDA
- Introduction
- General Information
- Bid Submittals and Conditions
- Project Coordination
- Project Overview
- Tour of Site
- HUB Requirements
- Questions
Introduction

Welcome

- Attendance

- Although this is not a mandatory meeting, please ensure that a representative of your company completes the pre-registration form so that we may have a record of your attendance.

- ESBD and TPWD

TPWD Staff

- Contract Manager, Michael Polendo
- Project Manager, Doug Sauve
- Design Manager, Mark Urbanovsky
- Site Manager, John Paret

BGE Inc.

- Joel Lewis
General Information

Location - Dundee FH

- 33° 49'29.2"N 98° 55'49.3"W
- 16824 FM 1180, Electra, Archer County, Texas 76360

BIDS DUE

- No later than 2:00 PM (CST)
- On March 25, 2021
- 4200 Smith School Road, Austin, Texas 78744

TPWD has suspended the acceptance of hand delivered bids until further notice

Delivery Options can be found in Instruction to Bidders, Sect 1.6
Bid Submittal and Conditions

- Addendum: issued if any changes to solicitation or contract documents
- Bid Schedule: submit the original signed bid schedule
- Special Conditions: Migratory Bird Act of 1918

**BID SCHEDULE EXAMPLE:**

<table>
<thead>
<tr>
<th>BASE BID ITEMS</th>
<th>LUMP SUM PRICE</th>
</tr>
</thead>
<tbody>
<tr>
<td>BB1  Furnish all labor, equipment, materials, and incidentals necessary for construction of an effluent water pump back system that will collect wastewater from fish rearing ponds and pump it back into Lake Diversion; includes the following 18” PVC Gravity Main, Junction Structures, Pump Station, 16” Force Main, and Discharge in Lake Diversion in accordance with the Invitation for Bids and Contract Documents.</td>
<td>$</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Total Lump Sum Base Bid</th>
<th>$</th>
</tr>
</thead>
</table>

*(Total Base Bid Price written in words)*
# Bid Submittal and Conditions

<table>
<thead>
<tr>
<th>ADDITIVE ALTERNATE BID ITEM NO. 1</th>
<th>LUMP SUM PRICE</th>
</tr>
</thead>
<tbody>
<tr>
<td>A1</td>
<td></td>
</tr>
<tr>
<td>Furnish all labor, equipment, materials, and incidentals necessary to install an 18&quot; Gravity Line from Junction 1 to Junction 2 as shown on Drawing Sheet C-02 as “ADD ALTERNATE 1” in accordance with the Bid and Contract Documents.</td>
<td>$</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>ADDITIVE ALTERNATE BID ITEM NO. 2</th>
<th>LUMP SUM PRICE</th>
</tr>
</thead>
<tbody>
<tr>
<td>A2</td>
<td></td>
</tr>
<tr>
<td>Furnish all labor, equipment, materials, and incidentals necessary to install a parallel 10&quot; aluminum pipe over spillway as shown on Drawing Sheet C-02 as “ADD ALTERNATE 2” in accordance with the Bid and Contract Documents.</td>
<td>$</td>
</tr>
</tbody>
</table>

| TOTAL BASE BID AND ADDITIVE ALTERNATE BID ITEMS | $ |

Total Base Bid and Additive Alternate Bid Items written in words
Bid Submittal and Conditions

- Contractor’s Qualification Statement: ALL requested info/legible (5)
- Historically Underutilized Business Subcontracting Plan (HSP): original +1
- Bid Security: 5% bid bond, certified or cashier’s check
- Minimum Qualifications: 3 successful, similar, within 5 years
- Other important conditions:
  - Prevailing Wages
  - Liquidated Damages $339.22 per calendar day
  - Performance/Payment Bond/Insurance
  - HB1295 Certificate of Interested Parties
  - US Department of Homeland Security E-Verify
  - Migratory Bird Act
Project Coordination
Project Manager - Doug Sauve

- Coordination of Work
Project Overview
Design Manager - Mark Urbanovsky

- Scope of Work
- Review of Plans
- Review of Specifications
Tour of Site
Site Manager - John Paret

Visit
- No formal pre-bid site visit is required
- Respondents are permitted to conduct a site visit. Please contact the TPWD Site Manager to schedule a visit.

John Paret
- 940-586-1203
- 16824 FM 1180, Electra, Archer County, Texas 76360
HUB Requirements
HUB Coordinator - Cassandra Johnson

HSP
- Subcontracting opportunities are probable with this solicitation
- HSP is required
- Seven (7) working days notifications requirement

HUB Assistance
- HUB Staff 512-389-4784
- Email hub@tpwd.texas.gov
- Instructional video, documents, and presentation:
HUB Requirements
HUB Coordinator - Cassandra Johnson

HSP Presentation Registration

- https://forms.office.com/Pages/ResponsePage.aspx?id=p_1keK1i7EeB7DlyZuOjX3AMKbAHro1HlxisSU3nUC1UMkZERDdVmlZWM0FNV1hDS1pQRIVON1JSMC4uHSP
All discrepancies, omissions, and questions should be submitted in writing to:

michael.polendo@tpwd.texas.gov

No later than 5:00 PM (CST) on March 5, 2021