



April 11, 2016

ADDENDUM NO. THREE (03)

PROJECT NO: 126024

**TITLE OF PROJECT: POST & CABLE FENCING
FACILITY NAME: MUSTANG ISLAND STATE PARK
LOCATION: NUECES COUNTY, TEXAS**

**NOTICE TO ALL BIDDERS – CANCELLATION OF
PROJECT:**

This addendum shall be considered part of the Contract Documents and is issued to change, amplify, or delete from or otherwise explain the documents where provisions of this addendum differ from those of the original contract documents. This addendum shall have precedence over the original contract documents and shall govern.

**PROJECT 126024 – MUSTANG ISLAND STATE PARK – POST
& CABLE FENCING IS HEREBY CANCELLED**

END OF ADDENDUM NUMBER THREE (03)

**KIM SHELTON, CTPM, CTCM
CONTRACT MANAGER | INFRASTRUCTURE DIVISION**

Life's better outside.®

Commissioners

**T. Dan Friedkin
Chairman
Houston**

**Ralph H. Duggins
Vice-Chairman
Fort Worth**

**Anna B. Galo
Laredo**

**Bill Jones
Austin**

**Jeanne W. Latimer
San Antonio**

**James H. Lee
Houston**

**S. Reed Morlan
Houston**

**Dick Scott
Wimberley**

**Kelcy L. Warren
Dallas**

**Lee M. Bass
Chairman-Emeritus
Fort Worth**

**Carter P. Smith
Executive Director**