



May 17, 2021

ADDENDUM NO. 01

PROJECT NO: 118271

SITE DEVELOPMENT

PALO PINTO MOUNTAINS STATE PARK

**NOTICE TO ALL BIDDERS:**

This addendum shall be considered part of the Contract Documents and is issued to change, amplify, or delete from or otherwise explain the documents where provisions of this addendum differ from those of the original contract documents. This addendum shall have precedence over the original contract documents and shall govern.

Bidders are hereby notified that they shall incorporate this addendum in their bid, and it shall be construed that the Contractor's Bid shall reflect with full knowledge, all items, changes and modifications to the contract documents herein specified.

Bidders are advised to check for updates, addenda issuance, and bid opening date changes on the Electronic State Business Daily at:

<http://www.txsmartbuy.com/esbd>

---

**SITE VISIT SCHEDULED FOR MAY 18, 2021 is CANCELLED**

Due to severe weather in the region, the Palo Pinto Mountains State Park site is currently inaccessible. The Site Visit originally scheduled for May 18, 2021 cannot be held.

At this time, an alternative Site Visit date cannot yet be identified. If a rescheduled Site Visit date becomes available, or if there are any other changes to the solicitation calendar, these changes will be announced via addendum and posted with the solicitation materials on <http://www.txsmartbuy.com/esbdetails/view/118271>

**Bidders shall acknowledge receipt of this addendum in the space provided on the Contractor's Bid Schedule form located above the signature block.**

**WARNING: BIDDER'S FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA MAY RESULT IN REJECTION OF BID.**

**END OF ADDENDUM NUMBER 01**

Sincerely,

A handwritten signature in blue ink, appearing to read "Nicole", written over a horizontal line.

**Nicole Chupka- CTPM, CTCM**  
**Contract Manager**  
**Infrastructure Division**