



Life's better outside.®

Date: February 12, 2021

ADDENDUM NO. ONE (01)

PROJECT NO: 1210196

TITLE OF PROJECT: RESTROOM REPLACEMENT

FACILITY LOCATION: LAKE CORPUS CHRISTI STATE PARK

NOTICE TO ALL BIDDERS:

This addendum shall be considered part of the Contract Documents and is issued to change, amplify, or delete from or otherwise explain the documents where provisions of this addendum differ from those of the original contract documents. This addendum shall have precedence over the original contract documents and shall govern.

Bidders are hereby notified that they shall incorporate this addendum in their bid, and it shall be construed that the Contractor's Bid shall reflect with full knowledge, all items, changes and modifications to the contract documents herein specified.

Bidders are advised to check for updates, addenda issuance, and bid opening date changes at the TPWD Infrastructure Division Website:

[http://www.tpwd.texas.gov/business/bidops/current\\_bid\\_opportunities/construction/](http://www.tpwd.texas.gov/business/bidops/current_bid_opportunities/construction/)

**The Project Team has determined that due to the inclement weather that has been forecasted through the week of February 15, 2021 the scheduled Site Visit on Monday, February 15, 2021 at 10:00 A.M. is CANCELLED.**

**TPWD is re-scheduling the Site Visit for:  
Monday, February 22, 2021 at 10:00AM (CT).**

**The final day to submit questions has also been extended from February 24, 2021 at 5:00PM (CT) to February 26, 2021 at 5:00PM (CT).**

**The Bids are still due by March 11, 2021 at 2:00PM (CT).**

**Texas Parks and Wildlife Department  
4200 Smith School Road – Conference Room A-100  
Austin, Texas 78744**

**\*NOTE: Clarifications and Answers to Questions will be made part of future addenda.**

Commissioners

S. Reed Morian  
Chairman  
Houston

Arch "Beaver" Aplin, III  
Vice-Chairman  
Lake Jackson

James E. Abell  
Kilgore

Oliver J. Bell  
Cleveland

Anna B. Galo  
Laredo

Jeffery D. Hildebrand  
Houston

Jeanne W. Latimer  
San Antonio

Robert L. "Bobby" Patton, Jr.  
Fort Worth

Dick Scott  
Wimberley

Lee M. Bass  
Chairman-Emeritus  
Fort Worth

T. Dan Friedkin  
Chairman-Emeritus  
Houston

Carter P. Smith  
Executive Director

**Bidders shall acknowledge receipt of this addendum in the space provided on the Contractor's Bid form located above the signature block. WARNING: BIDDER'S FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA MAY RESULT IN REJECTION OF BID.**

**END OF ADDENDUM NUMBER ONE (01)**

Sincerely,

A handwritten signature in cursive script, reading "Gisela Alanis", written in black ink.

**Gisela Alanis, CTPM, CTCM**

**Contract Manager**

**Infrastructure Division**