Date: February 18, 2021

ADDENDUM NO. TWO (02)

PROJECT NO: 1210196
TITLE OF PROJECT: RESTROOM REPLACEMENT

FACILITY LOCATION: LAKE CORPUS CHRISTI STATE PARK

NOTICE TO ALL BIDDERS:

This addendum shall be considered part of the Contract Documents and is issued to change, amplify, or delete from or otherwise explain the documents where provisions of this addendum differ from those of the original contract documents. This addendum shall have precedence over the original contract documents and shall govern.

Bidders are hereby notified that they shall incorporate this addendum in their bid, and it shall be construed that the Contractor's Bid shall reflect with full knowledge, all items, changes and modifications to the contract documents herein specified.

Bidders are advised to check for updates, addenda issuance, and bid opening date changes at the TPWD Infrastructure Division Website:

http://www.tpwd.texas.gov/business/bidops/current_bid_opportunities/construction/

DUE TO THE INCLEMENT WEATHER THROUGHOUT THE STATE OF TEXAS FOR THE PAST WEEK THE DEADLINES FOR THE REFERENCED PROJECT HAVE CHANGED AS FOLLOWS:

Old Site Visit Date: February 15, 2021
Addendum #1 Site Visit Date: February 22, 2021
New Site Visit Date/Time:
February 24, 2021 at 10:00A.M. (CT)

Old Questions Due Date: February 24, 2021
New Questions Due Date: March 3, 2021
Old Question/Answers Deadline: March 3, 2021  
New Question/Answers Deadline: March 11, 2021  

Old Bid Due Date: March 11, 2021  
New Bid Due Date: March 23, 2021  

Texas Parks and Wildlife Department  
4200 Smith School Road – Conference Room A-100  
Austin, Texas 78744  

*NOTE:* Clarifications and Answers to Questions will be made part of future addenda.

Bidders shall acknowledge receipt of this addendum in the space provided on the Contractor's Bid form located above the signature block. WARNING: BIDDER'S FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA MAY RESULT IN REJECTION OF BID.  

END OF ADDENDUM NUMBER TWO (02)

Sincerely,  

Gisela Alanis, CTPM, CTCM  
Contract Manager  
Infrastructure Division