ADDENDUM NO. ONE (1)

VILLAGE CREEK STATE PARK
HARDIN COUNTY, TEXAS

PROJECT NO. 128695
FACILITY DAMAGE REPAIRS

NOTICE TO ALL BIDDERS:

This addendum shall be considered part of the Bid Solicitation and Contract Documents and is issued to change, amplify, or delete from or otherwise explain the documents where provisions of this addendum differ from those of the original contract documents. This addendum shall have precedence over the original contract documents and shall govern.

Bidders are hereby notified that they shall incorporate this addendum in their bids, and it shall be construed that the Contractor's bid shall reflect with full knowledge, all items, changes and modifications to the contract documents herein specified.

Bidders are advised to check for updates, addenda issuance, and bid opening date changes at the TPWD Infrastructure Division Website:

http://www.tpwd.state.tx.us/business/bidops/current_bid_opportunities/construction/

PRE-BID CONFERENCE ON APRIL 17, 2019 AT 10:30 AM:  
IS CANCELLED

A SITE VISIT IS SCHEDULED FOR APRIL 24, 2019 AT 10:30 AM. 
LOCATION IS: 
8854 PARK ROAD 74, LUMBERTON, TX 77657

BID DUE DATE remains the SAME:  
MAY 7, 2019

2:00 PM at Austin HQ

BIDDERS SHALL ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE SPACE PROVIDED ON THE CONTRACTOR'S BID FORM. WARNING: BIDDER'S FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA MAY RESULT IN REJECTION OF BID.

END OF ADDENDUM NUMBER ONE (1)

Sincerely,

Serena Holster, CTCD, CTCM
Contract Manager
Infrastructure Division

CC: Thea Luong, Project Manager
Gary Holmes, Construction Manager
Anthony Wheeler, Facility Point of Contact

To manage, add and conserve the natural and cultural resources of Texas and to provide hunting, fishing and outdoor recreation opportunities for the use and enjoyment of present and future generations.