

**Texas Parks and Wildlife Department
Infrastructure Division
4200 Smith School Road
Austin, Texas 78744**

ADDENDUM

| | | | |
|----------------------|---|--------|------------|
| Addendum Number: | 02 | Dated: | 05/28/2024 |
| Solicitation Number: | MR11493 | | |
| Solicitation Title: | Mother Neff State Park Headquarters (HQ) Renovation | | |
| Due Date/Deadline: | *Changed* June 11, 2024, at 2:00 PM | | |
| Contract Manager: | Misty K. Wyatt, CTCD, CTCM | | |

PURPOSE OF ADDENDUM: DUE DATE CHANGE FOR BID SUBMISSIONS AND VIRTUAL PUBLIC BID OPENING

Except as provided herein, all terms and conditions of the document referenced herein, remain unchanged and in full force and effect. The following are official revisions, specifications and/or clarifications to this solicitation. This Addendum shall be attached to and form a part of the referenced solicitation document and any resulting awarded contract and must be considered in your response.

Respondents are advised to check for updates, addenda issuance, and proposal opening date changes through the Comptroller's website under *Electronic State Business Daily (ESBD)* at <http://www.txsmartbuy.com/sp>

- **The deadline for Bid Due Date has changed from May 28, 2024, at 2:00 PM to June 11, 2024, at 2:00 PM.**
- **The Virtual Public Bid Opening has changed from May 28, 2024, at 3:00 PM to June 11, 2024, at 3:00 PM.**

Respondents are to acknowledge receipt of this Addendum via the Bid Portal.